1	2	3	4	5	6	7	8
6	Balance works for Construction of new tank near Bandur Valagerahalli, Channapatna Taluk (1st call).	151140	3779	15—10—69	10	do	Ten months only do
7	Balance works for breach filling and strengthening the Hodikehosahalli tank, Channapatna Taluk (1st call).	75755	1894	15—10—69	10	do	Six months only do

NOTE: - (1) Tenders will be opened on the same day if possible, in the presence of the such of the tenderers or their representatives and may choose to attend.

(2) Right to reject any or all tenders without assigning reasons whatsoever is resierved by the authority competent to accept tender.

(3) Cement and steel will be issued (if available) to the tendered contractor by the Department at rates in Schedule 'A' or else he has to make his own arrangements to procure them and use on works.

(4) Plans and Estimates can be seen in the Office on all working hours.

(5) Rates should be quoted both in figures and words visibly in Ink only, otherwise tenders are liable for rejection.

(6) Contractor holding permanent deposit under Rules of Registration are exempted from payment of Earnest Money Deposit at the time of submission of tenders only. But they have to pay security deposit calculating at 2½ per cent of the work portion put to tender before entering in to agreement in case their tender accepted.

(7) Necessary deductions for voids and collections of royalty will be effected as per rules from time to time.

(8) The tender or the above work shall not be witnessed by a Contractor/s who himself/themselves has/have tendered and who may in tendering for the same work. Failure to observe this condition would render the tender of the contractor tendering as well as witnessing liable for rejection, (*vide* G. O. No. PWD/110/EGL/62/ dated 5th February 1964).

(9) If it is intended that the Department might hire machinery optionally as per prevailing heir rates, and further, the Government take no responsibility if any machineries are not made available (as per Chief Engineer's Circular No. PHG/BR. 1/MISC/66-67, dated 4th March 1967).

1548 S. B. NARASIMHIAH, *Ex. E gr.*

OFFICE OF THE EXECUTIVE ENGINEER, P. H. E. DIVISION, CHITRADURGA.

Tender Notification dated 30th August 1969.

No. PHE/CTA/DB/TND/5/69-70. In continuation of the above Tender Notification, the time limit for issue of Tender Schedules and drawings on payments of prescribed fee is extended up to *11th October 1969.*

The last date for receipt of Tenders is extended upto 4-00 P.M. on *15th October 1969.*

Further, the following Corrigendum to the Original Tender Notification is now made as under :—

1 *From Sub-Group* (*a*) sub-item No. 3, namely, construction of pure water sump at treatment plant costing Rs. 33,801 is deleted Hence the E. M. D. for this sub-group (a) will now be Rs. 669 as against the original of Rs 1,514.

2 Consequent on the modification of the estimated cost of construction of pumphouse of item No. (1) of sub-group (b) to Rs. 41,383 the cost of works under this sub-group (b) amounts to Rs. 58,622. Hence the E.M.D. will now be Rs. 1,466 as against the original of Rs. 2,500. The cost of Tender forms will be Rs. 15 only.

3 A new sub-group (*g*) is now formed with the estimated cost of Rs. 75,184 comprising of the following two works :—

1 Construction of Pumphouse at treatment plant—estimated cost Rs. *41,383.*

2 Construction of purewater sump at treatment plant—estimated cost Rs. 33,801.

The E. M. D. for this new sub-group will be Rs. 1,880 and the cost of Tender forms will be Rs. 15. The period for completion of work should be taken as 8 months.

All other conditions stipulated in the original Notification remain unaltered.

S. HANMANTH RAO,

1565 *Ex. Engr.*

6 —6